ITEM
NUMBER

GRADING

041003000
041003010
101000000
101000001
102000000
108010000
108010001
108010001
108030000
108030003
108998000
111010000
111020000
111030000
111050000
111102000
112001000
113000000
121000000
161001000
161002000
161006000
161012000
167001000
308000010
941000110

STATF OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATICN OF LCW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1987 THRU JUN 1987

07/30/87

ADDITICNAL CCPIES MAY BE CBTAINED FROM THE CONTRACT PLANS SECTION

ITEM DESCRIPTION
ANC RELATED ITEMS

DETOUR-CONSTRUCT & MAINTAIN
DETOUR-CUNST MAINTAIN & REMOVE
CLEARING AND GRUBBING
CLEARING AND GRUDRBING
CLEARING

REMOVE STRUCTURE

REMOVE STRUCTURES

REMOVE STRUCTURES

REMOVE PAVEMENT

REMOVE BITUMINOUS SURFACING
REMOVE MISCELLANEQUS ITEMS
EXCAVATION-UNCLASS
EXCAVATION-UNCLASS CHANNEL
EXCAVATION~UNCLASS BURROW
EXCAVATION-SPECIAL BORROW
EMBANKMENT IN PLACE
COMPACTIUN-ROADBED

DRILL PRESPLITTING HOLES
HAUL

GRADER~-MOTCR

DOZER

TRAC TUR-LOADER

TEST TRAILER-TRANSPORT & SETUP
OBLITERATE ROADWAY

COLD MILLING

MISCELLANEUUS WORK

DRAINAGE-INCLUDING MINOR STRUCTURES

042001000
108110001
108114000
111020000
401030000
521005000
521010000
541005000
551000000
561012060
561015060
561018060
561024060
561030060
561036060
561048060
561096070
561120100
561120101
571112100
572058070
572081070
591072100
592123100
592137100
592142101
593001100
601150400
601151000
621012020
621015020
621018020
621024020
621030020
621036020

00

TRAFFIC CONTROL-DEVICES
REMOVE STEEL PIPE

REMUVE IRR DIV BOX
EXCAVATION-UNCLASS CHANNEL
CONCRETE-CLASS DD
EXCAVATION-CUL VERT
EXCAVATION-TRENCH

BEDDING MATERIAL

RELAY PIPE CULVERT

CSP 12 IN .064

CSP 15 IN .064

CSP 18 IN .064

CSP 24 IN .064

CSP 30 IN .064%

CSP 36 IN .064

CSP 48 IN 064

CSP 96 IN .079

CSP 120 IN 109

CSP 120 IN ,109-A BIT

CSP ARCH 112 IN .109

CSP ARCH IR 548 IN .079
CSP ARCH IR 8F IN .079
SSPP 72 IN 105

SSPP ARCH 10 FT 3 IN .109
SSPP ARCH 11 FT 5 IN 109
SSPP ARCH 11 FT 10 IN .109-ABT
SSPP STK PASS DESIGN A
PIPE-PV CHLORIDE 4 IN
PIPE-PV CHLORIDE 10 IN
RCP 12 IN CLASS 2

RCP 15 IN CLASS 2

RCP 18 IN CLASS 2

RCP 24 IN CLASS 2

RCP 30 IN CLASS 2

RCP 36 IN CLASS 2

UNIT

QUANTITY

1.000
1.000
17.000
3.000
3.000
7.000
3.000
3.000
8932.000
3467.000
1.000
2204315.000
230.000
638706.000
259.000
602151.000
2190508.00C0
57100.000
664805.000
803.000
44.000
150.000
100.000
257.000
175502.000
307000.000

1000.000
1.000
2.000

705.000
448.300
22072.000
535.000
T099.000
1221.000
46.000
574.000
1414.000
998.000
36.000
244,000
110.000
200.000
532.000
90.000
594,000
60.000
132.000
24.000
132.000
90.000
140.009
40.000
80.000
20.000
12.000
66,000
1976.000
934.000
150.000
152.1000

TOTAL COST

14000.0u0
100000.000
27200.000
$250.000
97000. 000
49431.000
201530. 000
19500.000
18657.500
4680.450
500.000
3600878.750
1150.000
122012%.400
1295.000
1680428.280
503906.990
158550.000
66739.030
52995.000
3000.000
11250.000
550.000
28500.000
107538.440
307000.000

8,2814930.240

100.000
T000.000
400.000
12550.500
- 181221.700
125254.750
535.000
693794.220
43432.200
581.640
170564040
41023.160
31776.400
1464.000
9636.000
6T712.000
16000.000
92968.800
10080.000
9801 0.000
4200.000
9900.000
12031.440
27720.000
24210.000
24402.000
12646.800
320.000
360.000
437.040
2875.940
99072, 400
45214.000
$017.280
11240,0200

PAGF 0001

AVERAGE
PRICE

14000.000
100000.000
1600.000
1750.000
32333.330
7061.570
6TL66.660
650C.000
2.120
1.350
500.000
1.630
5,000
l1.910
5.000
2.790
0.230
2.770
0.100
65.990
68.180
75.000
5.500
110.890
0.610
1.000

0.100
7000.000
200.000
17.800
404,240
5.850
1.000
9.830
35.570
21.340
25.780
29.010
31.840
40.660
39,490
61.010
80.000
174.750
112,000
165,000
70.000
75.000
501.310
210.000
265.000
174.300
316.170
4.000
18.000
36.420
43.630
50.130
48.400
60.110
15,260



1TEM
NUMBER

621042020
621048020
621060020
621072020
631059000
632073000
660012000
660015000
66001 8000
660024000
660027000
660030000
660036000
660042000
660048000
660054000
660060000
660084000
660056000
660108000
660144000
661028000
661043000
661058000
661073000
661158000
661184000
662015000
662018000
662024000
662030000
662036000
663028000
663044000
663051000
663088000
663095000
697006001
731005180
731060180
731060240
731060360
743020052
753100010
771000483
772010001
773000241
774000242
775090000
781121400
921001000
921002000
$21008000
941000119
941800370
941900005
541500005
941900007
941900010
941900021
941900030

STATE OF MCONTANA DEPARTMENT OF HIGHWAYS
TABULATICN OF tOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PFRIDD JAN 1987 THRU JUN 1987
07/30/87

ADDITICNAL CCPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEV DESCRIPTICN

RCP 42 IN CLASS 2

RCP 48 IN CLASS 2

RCP 60 IN CLASS 2

RCP 72 IN CLASS 2

RCP ARCH 59 IN

RCP ARCH IRR 73 IN

DRAINAGE PIPE 12 IN

DRAINAGE PIPE 15 IN

DRAINAGE PIPE 18 IN

DRAINAGE PIPE 24 IN

CRAINAGE PIPE 27 IN

DRAINAGE PIPE 30 IN

DRAINAGE PIPE 36 IN

DRAINAGE P IPE 42 IN

DRAINAGE PIPE 48 IN

DRAINAGE PIPE 54 IN

DRAINAGE P IPE 60 IN
DRAINAGE PIPE 84 IN

DRAINAGE PIPE S6 IN
DRAINAGE PIPE 108 IN
DRAINAGE P IPE l44 IN
DRAINAGE PIPE-ARCH 28 1IN
DRAINAGE P IPE ARCH 43 IN
DRAINAGE PIPE ARCH 58 IN
DRAINAGE PIPE ARCH 73 IN
DRAINAGL PIPE ARCH 158 IN
DRAINAGE PIPE ARCH 184 IN
ORAINAGE PIPE 15 IN [RR
DRAINAGE PIPE 18 IN IRR
DRAINAGE PIPE 24 [N IRR
DRAINAGE P IPE 30 IN IRR
DRAINAGE PIPE 36 IN IRR
DRAINAGE PIPF APCH 28 IN IRR
DRAINAGE PIPE ARCH 44 IN IRR
DRAINAGE PIPE ARCH 51 IN IRR
DRAINAGE PIPE ARCH 88 IN IRR
DRAINAGE PIPE ARCH 95 IN IRR
CORR PLASTIC PIPE~-6 IN

HEAD GATE-METAL 18 IN
TRASHGUARD 18 IN

TRASHGUARD 24 IN

TRASHGUARD 36 1IN

PRES PIPE~ CUCTILE 20 IN CL 52
CURB AND GUTTER-CONC
MANHOLE-48 IN TYPE 3
INLET-STD DROP-TYPE 1

CATCH BASIN 24 IN TYPE 1
INLET COVER 24 IN TYPE 2
SEEPAGE PIT

PIPE~WELDED STEEL 14 IN
ADJUST MANHOLES

ADJUST VALVE BOXES

ADJUST FIRE HYDRANT

DITCH BLASTING

EXTRUDED INSULATION BGARD
CLEAN CULVERT PIPE

CLEAN CULVERT PIPF

CONCRETE BGX CULVERT EXTENSION
BOX CULVERT REPAIR
TRRIGATION SYSTEM RELOCATION
REVISE CONCRETE HEADWALLS

FCUNDATICN COURSES

161012010
211000000

00
00

212150000 00

POWER & BLOCKING FOR TEST TRL
SELECTED SURFACING-SPECIAL
SELECTED SURF 1 172 IN GR S

UNIT

LN
LN

FT
FT
FY

L SuM

TON
TON

QUANTITY

$0.000
110.000
46.000
66.000
12.000
204000
72.000
32.000
8626.000
1476.000
80.000
676,000
632.000
422.000
262.000
542.000
610.000
412,000
492.000
102.000
384.000
322.000
116.000
76.000
68.000
122.000
228.000
56.000
1456.000
2926.000
276.000
260.000
190.000
158.000
88,000
66.000
126.000
100.000
1.000
1.000
1.000
1.000
600.000
8670.000
2.000
7.000
1.000
1.000
2.000
136.000
5.000
2.000
1.000
178.000
2400,000
1003.000
3.000
36.000
1.000
1.000
4.000

1.000
6180.000
17140.000

TOTAL COST

4500. 000
13260.000
6515.780
12012.000
972.000
2200.000
1256.000
704.000
1595464000
163208.800
1680.000
17286.000
25966.000
16650.000
14632.000
31935.000
45750. 000
36272.000
51210.000
19890.000
78720. 000
7728.000
4292.000
6384.000
5848.000
27450.000
69540.000
1904.000
35500.000
77322.000
10212.000
11740.000
5220.000
13272.000
11440.000
18810.000
15120.000
1000.0090
680,000
300.000
400.000
500.000
36000.000
60754.750
3000.000
91300.000
1150.000
1000.000
8000.000
4624.000
1350.000
400.000
800.000
1068.000
2400.000
26290.000
1500.000
14400.000
1000.000
5000.000
4000.000

24265,465.640

1000.000
26574.000
81820.500

PAGL 0002

# VERAGE
PRICE

52.000
123.540
150.430
182.000

31.000
11¢.000

17.440

22.000

18.490

21.830

21.000

25.570

41.080

40.160

554730

58.920

75.000

88.030
104,080
195,000
205,000

24.000

37.000

84,000

86.000
225.000
305.000

34.000

24,380

264420

37.000

45.150

27.470

8+.000
132.000
285.000
120.000

10.000
680,000
200,000
400,000
500.000

60.000

7.000
1500.000
1328.570
1150.000
1000.000
4000.000

34.000
270.000
200.000
800,000

6,000

1.000

26,219
500.000
400.000

1000.000
5000.000
1000.000

1000.000
4.300
4.770



STATE OF MONTANA DEPARTMENT OF HIGHWAYS PAGE 0003
TABULATICN OF LOwW BID PRICES AND COMPUTATION OF AVERAGE PRICES
FOR THE PERIND JAN 1987 THRU JUN 1987
07/30/87
ACDITICNAL COPIES MAY BE UBTAINED FROM THE CONTRACT PLANS SECTION
ITEN N AVERAGE
NUMBER ITEM DESCRIPTION UNILT QUANTITY TOTAL COST PRICE
21230Q000 00 SELECTED SURF 3 IN GR 2 TCN 11704.000 71219.500 6.080
231100001 00 BASE CUURSE 1 IN GR 6 A TON 7013.000 27000.050 3.850
231150001 00 BASE COURSE 1 1/2 INGR 5 A TON 628887.000 2174119.350 3.450
231150001 05 BASE COURSE 1 1/2 IN GR 5§ A U YD 2872%.000 21851%.500 1.600
231300001 00 BASE CGURSE 3 INGR 2 A TGN 331515.000 1186092.750 3.570
241075001 0O TOP SJRF 3/4 IN GR 2 A TON 205533.000 $02880.350 4.350
241075011 GO TOP SURF 3/4 IN GR 2 A CuU YD 6314.000 55312.000 8.000
261150000 QU STKPL SELFCT SURF 1 1/2IN GR 5 TGN 891.000 4900.500 5.500
G41364101 00 SHOULDER GRAVEL TON 14694.000 57790.000 3.930
941490020 00 CONST FABKIC-FMB EROSIGN CONTR SQ YD 1538.000 1588.000 1.000
S41490030 00 CONST FABRIC-STABILIZATION S2 YD 18656.000 23745.000 1.250
941500105 00 BLUETOP STAKING CR MI 126,434 130512.500 1035.420
49363,474.000
RIDING SURFACES
161012000 00 TEST TRAILER-TRANSPOART & SETUP MILF 1807.000 12435.000 6.880
161012010 00 POWER & BLUCKING FOR TEST TRL L SUM 7.000 3252.000 464,570
201000000 00 BINDER Cu YD 50.000 1914.550 21.270
241050001 00 TCP SURF 1/2 IN GR 4 A TON 26274.000 416442.500 15.850
241075001 00 YOP SURF 3/4 IN GR 2 A TON 3065.000 26471.060 8.630
241075002 00 TOP SURF 3/4 IN GR 3 B TGN 2399.000 32547.000 13.560
245000000 00 BLOTTER MATFRIAL TON 1561.000 15810.000 10.120
245075001 00 BLOTTER MATL 3/4 INGR 2 A TON 1394.000 13382.000 9.590
251000001 00 COVER MATERIAL TON 54795.000 1157378.600 21.120
251038001 00 COVER MATERIAL 3/8 IN GR 3A TON 10035.000 202390.000 20.160
251050001 00 COVER MATERIAL 1/2 IN GR 2A TON 4654.000 93228.000 20.030
301000001 00 PLANT MIX BIT SURF GR A TON 163565.000 1827617.100 11.140
301000002 00 PLANT MIX BIT SURF GR B TUN T73757.0060 7494198.150 9,680
301000003 00 PLANT MIX BRIT SURF GR € TON $47.000 34855.000 36.800
303000100 00 MINERAL FILLER-FURNISH UNIT 126456.000 126456,000 1.002
303000200 00 MINEKAL FILLER-HANDLING TON 3426.000 10370.000 3.020
304000100 00 HYDRATED L IME-FURNISH UNILT 1074714.000 1074714.000 1.000
304000200 00 HYDRATED LIME-HANDLING TON 10757.000 18060.830 1.670
308000010 00 COLD MILLING SQ YD 274695.000 180G617.500 0.650
311008500 00 ASPHALT CEMENT 85-100 TON 45864.,000 4046320.000 88.220
311012000 00 ASPHALT CEMENT 120-150 TON 8646.000 924277.000 106.900
311020000 00 ASPHALT CENMENT 200-300 TON 4429.000 575770.000 130.000
312007002 00 LIQUID ASPHALT MC~-T70 TON 1668.000 208804.800 125.180
312080002 00 LIQUID ASPHALT MC-800 TON 1333.000 177022.500 132.800
313002001 00 EMULSIFIED ASPHALT SS-1 GAL 536456.000 144754.040 0.260
313016003 00 EMULSIFIED ASPHALT CRS-2 TON 2329.000 271501.000 116.570
313100000 00 EMULS ASPH-HIGH FLOAT HF-100 TON 6349.000 T774867.500 122.040
331000001 00 PROCESS BITUMINOUS MATERIAL TON 26274.000 45979.500 1.750
331000001 36 PROCESS BITUMINGOUS MATERIAL SQ YD 500.000 2500.000 5.000
331000200 00 PRGCESS BIT MAT 0.20 FT SQ YD 1411.000 2822.000 2.000
351000000 00 OPEN GRADED FRICTION COURSE TON 45452.000 6959001.000 14.120
394000000 00 APPROACH SLAB-CCNCRETE SQ YD 216.000 32400.000 150.000
395000000 00 FULL SLAB REPLACEMENT SQ YD 1342.000 402604000 30.000
395000010 00 FULL DEPTH PATCHING SQ YO 216.000 12960.000 60,000
3$5000020 00 PARTIAL DEPTH SPALL PATCHING SQ FT 1530.000 30600.000 20.000
395000030 00 DRILL HOLES EACH 788.000 7880.000 10.000
395000040 00 GROUT CU FT 788.000 11820.000 15.000
395000050 00 PAVEMENT GRINDING SQ YO 121304.000 3453912.000 3.000
395000060 00 CRACK SAWING & SEALING LN FT 143.000 1430.000 10.000
365000070 00 JOINT SAWING & SEALING LN FT 7848.000 15696.000 2.000
395000080 00 CRACK SEALING LN FT 11612.000 34836.000 3.000
395000090 00 JOINT SEALING LN FT 200488.000 150366.000 0.750
395000100 Q0 PAVEMENT RELIEF JOINTS LN FT 240.000 2880.000 12.000
491120007 00 RAISE BRIDGE APPROACH SLAB EACH 6.000 16848.000 2808.000
883000167 00 RUMBLE STRIPS-SAW CUT L SUM 1.000 9000.000 9000.000
$41100020 00 PAVEMENT & CONCRETE REPLCMENT L SUM 1.000 11000.000 11000.000
Al 301000012 00 PLANT MIX BIT SURF GR B TON 44674.000 440038.900 9.850
Al 311008501 00 ASPHALT CEMENT 85-100 TON 2682.000 372758.000 135.000

22,170,823.930



ITEN
NUMBER

STATE OF MONTANA DEPARTMENTY OF HIGHWAYS
TABULATICN OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1987 THRU JUN 1987

07/30/87

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM DESCRIPTICN

ROADSIDE DEVELOPMENT

151004010
172000001
173000012
761040000
941000148
941015010

EROSION

108050001
108120001
111103000
172000000
172000000
172000000
172000001
172000011
172000012
172005000
172005002
173000000
173000000
173000001
173000011
173000012
174004000
175000000
177000001
178000000
179100000
175101000
179200000
179400001
401030000
401070000
501015001
501015002
501015003
503003000
503004000
504010000
567012000
567012001
751200010
753100010
941490010
$41490020
941490030

TRAFFIC

041003000
0410030190
041003010
042001000
042002000
042003000
108060000
108090000
108091000
401050000
491150000
451150025
561015060

00
13
Q0
00
00
00

00
00

COMFORT STA MOOIFICATICN
SEEDING-LAWN
FERTILIZER—-AREA NO 2
SIDEWALK-CCNCRETE 4 IN
HISTORICAL MARKER-REVISE
REST AREA [MPROVEMENTS

CONTROL

REMOVE BITUMINGUS CURS
REMOVE EMB ANKMENT PROTECTOR
TOPSOIL-SALVAGING AND PLACING
SEEDING

SEED ING

SEEDING

SEEDING=LAWN

SEEDING-AREA NC 1
SLEDING-AREA NG 2

SEEDING & FERTILIZING
SEEDING & FERTILIZING
FERTILIZING

FERTILIZING
FERTILIZING-LAWN
FERTILIZER-AREA NO 1
FERTILIZER-AREA NO 2
MULCH-WO0D CELLULCSE FIBER
CONDITION SEEDBED SURFACE
PIT REVEGETATICN

TEMPORARY EROSICN CONTROL
FIBER GLASS RCVING

ASPHALTIC MATERIAL
LANDSCAPING

KNAPWEED CCNTROL
CONCRETE-CLASS DD
CONCRETE-CLASS AC-DC
RIPRAP-CLASS 1 RAMDOM
RIPRAP-CLASS 2 RANDGM
RIPRAP~CLASS 3 RANDOM

BANK PROTECTION-TYPE 3

BANK PROTECTIQN-TYPE 4

STONE FILL - GABION
EMBANKMENT PPOTECTCR 12 IN
EMB PROTECTUR 12 IN TY A BIT
CURB-B ITUMINOUS

CURB AND GUTTER-CONC

CONST FABRIC-UNDERGRD DRAINAGE
CONST FABRIC-EMB EROSION CONTR
CONST FABRIC-STABILIZATION

CONTROL

DETOUR-CONSTRUCT & MAINTAIN
DETOUR~-CONST MAINTAIN & REMOVE
DETOUR~CONST MAINTAIN & REMOVE
TRAFFIC CONTROL-DEVICES
TRAFFIC CONTROL-FLAGGING
TRAFFIC CUNTROL-PILOT CAR
REMOVE GUARD RAIL

REMOVE SIGNS

REMOVE SIGNS—-GUIDF
CONCRETE-CLASS C

REVISE BRIDGE RAIL

REVISE B8R RAIL-CONC BARRIER
CSP 15 IN 064

UNIT

L SUM
ACRE
ACRE
SQ YD
L SuM
L SuM

L SUM
L SUM
EACH
UNIT
HOUR
HOUR
LN FT
EACH
EACH
CU YD
LN FT
LN FT
LN FY

QUANTITY

1.000
0.250
2.000
45.000
1.000
1.000

3017.000
8.000
193175.000
14.000
2634200
1.000
0.100
263.800
14.400
2.000
5.000
71.000
294.200
0.100
254.800
12.400
23.500
553.000
1.000
260500.000
2933.000
2053.000
1.000
5.000
8.300
1.900
2661.000
T173.000
5830.000
82.000
68,000
189.000
1054.000
58.000
8562.000
2292.000
50.000
13509.000
32089.000

1.000
3.000
3.000

1089785.000

49103.000
8646.000
25465.000
1441.000
202.000
19.500
4344.000
682,000
572.000

TOTAL COST

5000.000
40,000
160,300
1080.000
2500.000
81100.000

89,880.000

1508.500
1200.000
310125.900
168.000
30771.700
11060.000
30.000
28578.000
2640.000
265.000
1500.000
355.000
22512.970
3.000
20506.700
1374.500
17432.500
15356.000
18563.000
260500.000
11732.000
2053.000
4000.000
200.000
3735.000
380.000
56374.500
139690.500
58500.000
3295.000
1825.000
14545.000
21332.000
1560. 000
27292.500
20055.000
250.000
30827.000
42635.000

1,186,135.27Q

20000.000
134476.000
52500.000
683290.500
816226.000
210866.,500
22326.700
15086.000
10105.000
12180.000
43440.000
71610.000
12584.000

PAGE 0004

AVERAGL
PRICFE

5000.000
168.000
8C.000
24.000
2500.000
81100.000

09.500
150.000
1.600
12.000
116,910
11060.000
300.000
108.330
183.330
432.500
300.000
5.000
76.520
30.000
65.570
110.840
741.800
27.760
18563.000
1.000
4.000
1.000
400C.000
40.000
450.000
200.000
21.180
19.470
10.000
40.180
264830
76.950
20.230
20.000
3.180
8.750
5.000
2.280
1.320

20000.000
44825.330
17500.000
C. 620
16.620
24,380
0.870
10.460
50.020
624.610
10.000
105.000
22.000



ITEM
NUMBER

561018060
751101011
753100010
8510110ul
851011501
851012001
851101500
853200001
871000100
871200600
871200800
871201000
871301052
871301053
871301055
871410100
871410250
871500020
871520151
871520201
871540010
871701250
872000150
872420000
872420010
8723900463
872900464
881000102
881000103
881000110
881000112
881000121
881000310
882000200
882000210
882000220
882000231
882000303
882000304
882000315
882000430
882000431
882000440
882000450
882000460
883000131
883000151
883000621
891070000
851070001
891071000
731075001
851081080
891081240
891081249
891082040
891082080
891085000
891086000
891086006
891086009
S01106160
901106200
901106251
901150101
901150201
901300007
S01300107
an4nnnna

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATICN CF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIDD JAN 1687 THRU JUN 1687

07/30/87

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

1TEM DESCRIPTION

CSP 18 I[N .064

CURB-CCNC MEDIAN TYPE A

CURB AND GUTTER-CCNC
CONDUIT-STEEL 1| IN RIGID
CONUUIT-STEEL 1 1/2 IN RIGID
CONDUIT-STEEL 2 IN RIGID
CONDUIT=-PLASTIC 1 L/2 IN

PULL BOX-CCNCRETF TYPF 1
ELECTRICAL INSTALLATION
CONDUCTOR-COPPER AWGH6~600V
CONDUCTOR-COPPER AWG8~-600V
CONDUCTOR-CCPPER AWG10-600V
STANDARD-STL TYPE 10-A-500-2
STAMNDARD-STL TYPE 10-A-500-3
STANOARD-STL TYPE 10~-A-500-5
LUMINAIRE ASSEMBLY~100 W S.V.
LUMINATRE ASSFMBLY=250 W S.V.
ELEC SERV ASSEMBLY TYPE B

SERV & CONTR ASSEMB~15 AMP
SERV & CONTR ASSEMB-20 AMP
PHOTO ELECTPIC CONTRCL
INSTALLATICN MV SIGN LIGHTING
INSTALLATICN-FLASHER

REMOVAL AND SALVAGE

REMOVE & RESET MISC ITEMS
CHANGEABLE MESSAGE SIGN
CHANGEABLE MESSAGE SIGN
SIGNS~-SH ALUM OVERLAY REFL A
SIUNS—-SH ALUM QVERLAY REFL B
SIGNS—-ALUMINUM_SI ET INCREMENT
SILUNS~ALUM SH INC< REFL A
SIGNS~-SHEET ALUM,RFFL SHEET A
SIGNS~-wGCOD

POSTS-TUBULAR STEEL
PUSTS-STECL U SIGN

POSTS—-STEFL STRUCTURAL SIGN
POSTS - RECWOGD 8 IN X 8 IN
POLES-TREATED TIMBER CLASS 3
POLES—TREATED TIMBER CLASS 4
POLES~-SNOW

POLES~TREATED TIMBER-BARN 3 IN
POLES-TREATED TIMBER~BARN 3 IN
POLES-TREATED TIMBER-BARN 4 IN
POLES-TREATED TIMBER-BARN 5 IN
POLES~-TREATED TYIMBER-BARN 6 IN
GVERHEAD STR/METAL-BRIDGE
HEAOPIECE~-FIR 3 IN X 10 IN
SIGN SUPPORT-REFURBISH
STRIPING~YELLOW PAINT
STRIPING-WHITE PAINT

CURB MARKIAG-YELLCW

WORDS & SYMBOLS—WHITE PAINT
STRIPING-WH PLASTIC 8 IN
STRIPING~-WH PLASTIC 24 IN
STRIPING-WH PLASTIC 24 IN-0.09
STRIPIMG~YLW PLASTIC 4 IN
STRIPING-YLW PLASTIC 8 IN
WORDS & SYMBOLS~-PLASTIC
WORDS/SYMBOL S—wH PLASTC
WORDS/SYMBOLS-WH PLASTIC -0.06
WGRDS/SYMBCLS-WH PLASTIC -0.09
GUARD RAIL-END ANCHOR SFT RAD
GUARD RAIL-END ANCHOR

GUARD RAIL-STEEL

GUARD RAIL=-STL/BR APPR~-TY 1
GUARD KAIL-STL/BR APPR-TY 2
GUARD RAJL-CABLE

GUARD RATL-CABLE/END ANCHOR
MENTAN PATUL—CANC/DOFC ST

UNIT

LN FT
LN FT
LN FT
LN FT
LN FY
LN FT
LN FT
EACH

L SUM
LN FT
LN FT
LN FT
EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L SUM
L SUM
L SUM
EACH

EACH

SQ FT
SQ FT
SQ FT
SQ FT
SQ FT
SQ FT
LB

LB

L8

LN FT
LN FT

LN-FT——

EACH
LN FT
LN FT
LN FT
LN FT
LN FT
L SuM
LN FT
EACH
GAL
GAL
GAL
GAL

LN FT
LN FT
LN FT
LN FT
SQ FY
SQ FT
SQ FT
SQ FT
EACH

EACH

LN FT
UNIT

UNIT

LN FT
LN FT
INFT

QUANTITY

110.000
2380.000
527.000
4680.000
2890.000
940.000
6000.000
30.000
1.000
3700.000
21780.000
13150.000
21.000
3.000
6.000
3.000
27.000
1.000
44000
3.000
6.060
4.000
1.000
1.000
1.000
2.000
2.000
18638.000
1821.000
10718.000
12.000
15276.000
1488.000
1600.000
3308.000
58387.000
1176.000
120.000
483.000
20.000
2858.000
26.000
2752.000
1317.000
1668.000
1.000

451 .000
12.000
19475.000
41757.000
139.000
22.000
1799.000
325.000
233.000
25380.000
4730.000
198.000
275.000
617,000
297.000
16.000
234,000
25458.000
62.000
47.000
16653.000
2646.,000
140 0no

TOTAL COST

2255.000
22648.000
3689.000
8858.000
9506.000
2820.000
8400.000
3630.000
4J0.000
1665.000
8850.000
4015.000
18270.000
2355.000
7200.000
4T74.000
517%.000
500.000
3000.000
2050.000
460.000
1960.000
4600.000
1500.000
143.000
5600.000
9200.000
114314.000
20941.500
132479.850
180.000
111799.100
104160.000
4568.400
8971.000
$6143.700
11760.000
960.000
3643.500
1008.000
13992.200
165.000
15629.400
8025.500
1185%.600
15500.000
4510.000
3000.000
157784.050
358144.000
2989.000
930.000
7111.800
3650.000
3495.000
45476.500
17336.000
2178.000
4574.500
7540.000
4751.000
11150.000
97780.000
208831.650
39110.000
25430.000
119610.380
42795.480
31590.000

@AGE 0005

AVERAGE
PRICE

20.500
9.510
7.000
1.290
3.280
3.000
1.400

121.000
400.000
0.450
0.400
0.300
870.000
785.000
1209.000
158.000
191.660
500.000
7504000
683.330
716,600
490.000
4600.000
1500.000
143.000
2800.000
4603.000
6.030

11.500

12.360

15.000
7.310

70.000
3.120
2.710
1.640

10.000
8.000
7.540

50.000
4,890
6£.500
5.670
6.090
7.110

15500.000
10.000
250.000
8.100
8.560

21.500

42,270
3.950

12.270

15.000
1.790
3.660

11.000

16.630

12.220

15.93%0
696.870
417.860
8,200
630.4800
541.060
7.180
16.170
22.430



ITEM
NUMBER

902401008
902401009
$04000001
904000002
904000003
904000004
504000006
904000007
904000008
504000201
904000411
904001000
922004000
922004002
922905000
622005001
922005005
$22005010
522008000
924000000
941100030

FENCING

108195000
108155001
111040000
161002000
471000000
801000601
802001601
802002601
811003010
812001010
812002010
812003010
814002009
814002014
814002020
814002021
814003010
814003012
814003020
814004010
814004011
814004012
814004020
814005010
814005012
814006020
815001010
815002010
815003010
816000002
816000003
818000001
818000006
818000007
818000008
818100140
818101060
818102010
821010000
821012000
821016000
821024000

anoy S~

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATIGN OF LOW BID PRICES AND COMPUTATICN OF AVERAGE PRICES

FOR THE PERICD JAN 1S87 THRU JUN 1587

07/30/87

ADOIT IONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

"ITEM DESCRIPTION

BARRIER RAIL-CGNC/PRECAST

BARRIER RAIL~CONC/CAST IN PLCE

DELINEATOR
DELINEATOR
DELINEATOR
DELINEATCR
DEL INEATOR
DEL INEATUR
DEL INEATOR
REFLECTIVE

TOP MOUNTED BARRIER DELINEATOR

REFLECTOR
REFLECTOR
REFLECTOR
REFLECTOR
REFLECTOR
PEFLECTQR
REFLECTOR
WASHER-GU

DES
DES
DES
LES
DES
DES
DES
ARD RAIL

ITOoOMoT OwP

DEL INEATOR POST-FLEXIBLE
RESET GUARD RAIL

RESET

MEDTAN BARRIER RAIL

RESET
RESET
RESET

RESET

SIGNS

SIGNS-GUIDE
DELINEATCRS
RESET HISTORICAL MARKER

CURBS

REVISE GUARD RAIL
REMOVE AND RESET CURB ISLAND

REMOVE FENCE
REMOVE FENCE-CHAIN LINK
EXCAVATION-STREET

DOZER

REINFORCING STEEL
FENCE-CHAIN LINK & FT TYPE 1
PANEL-SINGLE 6 FT TYPE 1
PANEL-DOUBLE & FT TYPE 1

FENCE

-TYPE CH

FENCE-PANEL SINGLE CwW
FENCE-~PANEL DOUBLE CW

CORNE
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
FARM
CORNE

R PANEL CW
FENCE~-TYPE
FENCC-TYPE
FENCE-TYPE
FENCE-TYPE
FENCE-TYPE
FENCE TYPE
FENCE-TYPE
FENCC-TYPE
FENCE-TYPE
FENCE-TYPE
FENCE-TYPE
FENCE-TYPE
FENCE-TYPE
FENCE-TYPE

F2W ——
F2W1P
F2M4

F2M

F3W

F3W AND
FaN

Fou

FaW AND F4M
Fa
FaM
F5w
FS5HW
F6M

F3M

& F5M

FENCE-PANEL/SINGLE FwW
FENCE-PANEL/DOUBLE FW

R PANEL FwW

FARM GATF-WIRE TYPE G-2
FARM GATE-METAL TYPE G-3

DEADM

AN

FENCE~REMOVE
MOVE & RESET FENCE
FENC ING-TE MPORARY
SNOW FENCE-WOOD 14 FT

SNOW FENCE LINE POST 6 FT 6 IN
SNOW FENCE ANCHOR SYSTEM NO 1

CATTLE GUARD 10 FT
CATTLE GUARD 12 FT
CATTLE GUARD 16 FY

CATTLE GUARD 24 FT

-

v

UNIT

LN FT
LN FT
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LN FT
LN FT
EACH
EACH
EACH
L SUM
LN FT
LN FT
L SUM

RGD
LN FT
Cu YD
HOUR
LB

LN FT
EACH
EACH
ROD
EACH
EACH
EACH —
RCO~—— 7~
ROD
ROD
RGD
ROD
ROD
ROD
ROD
ROD
ROD
ROD
RQD
ROD
RGD
EACH
EACH
€EACH
LN FT
LN FT
EACH
RUD
ROD
ROD
LN FT
EACH
UNIT
EACH
EACH
EACH
EACH

QUANTITY

360.000
146.800
4306.000
444,000
38.000
279.000
265.000
1262.000
323.000
490.000
3.000
8.000
3663.000
80.000
54.000
21.000
9.000
1.000
2599.000
24185.000
1.000

489.000
5348.000
195.000
326.000
16765.000
1025.000
S.000
29.000
T2.000
3.000
1.000
3.000
214.000
151.000
326,000
95.000
228.000
59.000
12.000
3798.000
87T.000
318.000
6752.000
2401.000
3162.000
118.000
1067.000
436.000
157.000
3383.000
36.000
188.000
376.000
164.000
6564.000
2992.000
12.000
187.000
1.000
1.000
1.000
1.000

TOTAL COST

7560.000
8074.000
42837.000
5028.000
456.000
3626.500
3358.000
11747.500
3350.500
1960.000
45.000
360.000
22653.000
240.000
2770.000
2560. 000
180.000
3000.000
2209.150
27812.750
300.000

442424755.210

1116.000
11230.800
3510.000
18158.000
8047.200
49175.000
9%4.000
4060,000
1440.000
300.000
150.000
450,000
3108.000
2265.000
4944.000
1805.000
2355.000
767.000
114.000
51160.000
1218.000
3816.000
65381.000
31076.000
36525.000
1416.000
64851.000
37457.000
18359.000
18058.400
740.000
2532.500
1138.400
1205.000
292917.000
33181.280
360.000
6450.770
2500. 000
3000.000
3800.000
5¢00.000

PAGE 0006

AVERAGE
PRICE

21.000
55.000
9.940
11.320
12.000
12.95%0
12.820
9.300
10.370
4.000
15.000
45,000
6.180
3.000
51.250
121.500
20.000
3000.000
0.850
1.150
300.000

2.280
2.100
18.000
55.310
0.480
7.000
106.000
140.000
20.000
100.000
15Q.000
150.000
14.520
15.000
15.160
1%8.000
10.320
13.000
$.500
13.470
14.000
12.000
9.680
12.940
12.500
12.000
60.770
85.910
116.930
5.330
20.550
13.470
3.029
T«340
4e460
11.090
30.000
34.710
2500.000
3000.000
3800.000
5400.000



ITEM
NUMBER

$22010000 00
922010004 00

STATE GF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1987 THRU JUN 1987

07/30/787

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM DESCRIPTILN

RESET -CATTLE GUARD
RESET GATL

MAINTENANCE STOCKPILE

092000000 00

CUNTRACT BOND

MISCELLANEOUS ITEAS

091000000 00
991100100 00
092 000000 Q0
941000110 00

BRIDGES-MAJOR STRUCTURES CVER

108010000 00
108010001 00
108920010 00
401020000 VO
401080000 00
404000000 00
420065000 00
420070000 00
424070000 00
424100000 00
425060000 00
431001000 00
451000001 00
451000002 0V
452000000 00
461020140 00
462020140 00
462030420 00
462030730 00
462031420 00
462031530 00
462033125 00
462033160 00
462033165 00
462033205 00
462033365 00
463020140 0O
463030420 00
463030730 00
463031420 00
463031530 00
463033000 00
463033125 00
463033160 00
463033165 00
463033205 00
463033365 00
471000000 00
471000001 00
481001010 00
451120000 00
491121000 00
491121005 00
491135102 00
491150000 00
491150025 0O
451160001 22

MOBILIZATICN
ON-THE-JOB-TRAINING
CONTRACT BCND
MISCELLANECUS WORK

20 FT.

REMOVE STRUCTURE
REMOVE STRLCTURES
REMOVE TRUSS
CONCRETE-CLASS AD
CONCRETE-CLASS BD
SEAL CUNCRETE

PRESTRESSED BFAM-TYPE A 65 FT
PRESTRESSEL BEAM-TYPE A 70 FT
PRESTRESSED BEAM-TYPE 4 70 FT
PRESTRESSELC BFAM=TYPE 4 100 FT
PRESTRESSED BEAM-BULB TEE 60FT

STRUCTURAL STEEL
STRUCTURE EXCAVATION TYPE 1
STRUCTURE EXCAVATIGN TYPE 2
SHORING €& CRIBS
TEST PILE-TRTD TMBR 14 IN
FURNISH TRTD TMBR PILE 14 IN
FURN STL BRG PILE HP 10 X 42
— FURN STL BRG RILE HP 14 X 73
FURN STL PILE HP 10 X 42
FURN STL PILE HP 12 X 53
FURN STL PIPE PILE 12 IN X 1/2
FUKNISH STEEL PIPE PILE 16 IN
FURN STL PIPE PILE 16 IN X 1/2
FURN STEEL PIPE PILE 20 0DX1/2
FURN STL PIPE PILE 36 IN X 1/2
DRIVE TRTD TMAR PILE 14 IN
ORIVE STL BRG PILE HP 10 X 42
DRIVE STL BRG PILE HP 14 X 73
DRIVE STL PILE HP 10 X 42
DRIVE STL PILE HP 12 X 53
DRIVE STEEL PIPE PILE
DRIVE STL PIPE PILE 12IN X 1/2
DRIVE STEEL PIPE PILE 16 IN
DRIVE STL PIPE PILE 16IN X 1/2
DRIVE STELL PIPE PILE 200DXL/2
ORIVE STL PIPE PILE 36IN X L/2
REINFORCING STEEL
REINFORCING STEEL~-EPOXY COATED
BRIDGE RAIL TLOl
REVISE STRUCTURE
REPAIR STRUCTURE
BRIDGE FLOCR REPAIR
PAINT RAIL
REVISE BRIDGE RAIL
REVISE AR RAIL-CCNC BARRIER
ELASTOMERIC BEARING DEVICES

UNIT

EACH
EACH

L SUM

L SUM
HOUR
L SUM
UNIT

QUANTITY

7.000
2.000

1.000

50,400
4000.000
30.000
20000.000

5.000
2.000
1.000
899.400
1587.700
175.000
10.000
12.000
4.000
12.000
4.000
9.000
535.000
690.000
1.000
1.000
495.000
130.000
360.000
352.000
T00.000
800.000
72.000
600.000
585.000
594.000
477.000
120.000
349.000
336.000
683.000
166.000
795.000
28.000
555.000
377.500
469.500
233674.000
142988,000
541,700
1.000
1,000
1.000
2173.000
1359,.330
704.330
36.000

TOTAL COST

9000.000
400.000

54G,451.350

5000.000

54000.000

3059354,150

8500.000
2187884000
20000.000

34297,642.150

24333.000
55000.000
14000.000
265261.312
481356.000
35000.000
63000.000
91200.000
28000.000
120000.000
34770.000
514777.000
14210.000
12420.000
93000.000
20000.000
7425.000
2600.000
8280.000
6080.000
12600.000
16000.000
3600.000
27000.000
27150.000
74250.000
1431.000
2400.000
2268.500
8725.200
2123.700
3486.000
7950, 000
3920.000
1665.000
9416.500
9390.000
103613.520
79575.900
22541.014
18660.000
10000.,000
15000.000
15211.000
9954. 845
43194.800
3600.000

PAGE 0007

AVERAGE
PRICE

1285.710
200,000

5000.000

60522.890
2.120
1292.930
1.000

4B66.600
271500.000
14000.000
294.930
3013.200
200.000
6300.000
1600.000
7000.900
10000.000
8692.500
57197.440
264560
18.000
93000.000
20000.000
15.000
20.000
23.000
17.270
18.000
20.000
50.000
45.000
46.410
125,000
3.000
20.000
6.500
25.960
3.100
21.000
10,000
140.000
1.000
24,940
20.000
0.440
0.550
41.610
18660.000
10000.000
15000.000
7.000
T.320
61,320
100.000



ITEM
NUMBER

451160002
491160003
491200000
94190010¢
401020000
401080000
404000000
420060000
420065000
%21045000
431001000
451000001
451000002
452000000
462031420
462031530
462033125
463031420
463031530
463033125
471000000
471000001
941900106

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATICN OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOGD JAN 1987 THRU JUN 1987

07/30/87

ADDITIGNAL CCPIES MAY BE OBTAINED FROM

TTEM DESCRIPTICN

ELASTOMERIC BEARING DEV-FIXED
ELASTOMERIC BEARING DEV-EXPAM
CATHODIC PROTECTION SYSTEM
BRIDGE SURVEY CCNTROLS
CONCRETE-CLASS AD
CONCRETE-CLASS AD

SEAL CONCRETE

PRESTRESSED BEAM-TYPF A 60 FT
PRESTRESSED BEAM-TYPE A 65 7T
PRESTRLCSSED BEAM-TYPE I 45 FT
STRUCTURAL STEEL

STRUCTURE EXCAVATION TYPE 1
STRUCTURE EXCAVATICN TYPE 2
SHORING & CRIBS

FURN STL PILE HP 10 X 42

FURN STL PILE HP 12 X 53

FURN STL PIPE PILE 12 IN X 1/2
DRIVE STL PILF HP 10 X 42
DRIVE STL PILE HP 12 X 53
DRIVE STL PIPE PILE 12IN X 1/2
REINFORCING STEFL

REINFORCING STEEL-EPOXY COATED
BRI1DGE SURVEY CGNTRGLS

UNIT

EACH

FACH

L SUM
L SUM
CU YD
CU YD
CU YD
EACH

EACH

EACH

L SuM
Cu YD
CU YD
L Sum
LN FT
LN FT
LN FT
LN FT
LN FT
LN FT
L8

LB

L SUM

QUANTITY

5.000
20.000
1.000
9.000
300.200
258.800
135.200
10.000
5.000
10.000
1.000
80.000
410.000
1.000
450.000
300.000
275.000
440.000
290.000
242.500
40362.000
30811.000
1.000

THE CONTRACT PLANS SECTION

TOTAL COST

500.000
4000.000
90000.00¢C
34041,000
82555.000
94122.000
18928.000
53000.000
37300.000
42000.000
3200.000
1360.000
6150.000

100000. 9000

5400.000
4500.000
5775.000
1848.000
1827.000
27188.750
18566.520
18178.450
5300. 900

3,056,819.051

50,109,376.841

PAGF 0008

AVERAGEC
PRICE

100.000
200.000
$0000.000
3782.330
275.000
315.000
140,000
5300.000
7400.000
4200.000
3200.000
17,000
15.0090
100000.000
12.000
15.000
21.000
44200
6.300
11.500
0.460
0.5S0
$300.000





